

52-54 Lime Street section 278 phase 2	
Item	£
Highway works	26959
Utility works	8000
Fees	5500
Staff costs: Highways	4000
Staff costs: Transportation	600
Total	45059